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Tender document number: RWUS/CFC/2022-09/01 

Notice-Inviting-Tender (NIT) for General Contracting services including Civil, Electrical & Wooden work 
for office and workshop building at Indigenous Farmer Organic Spice clusterat Sielmat village, 
Churachandpur District (Manipur) 

 

I. Rural Women Upliftment Society (RWUS)plans to procure the services of an experienced&registered 
general contracting firm, to construct the building as per the plans & drawings 

Provided by architects for the project.  
II. Through this NITand its related annexes,Rural Women Upliftment Society (RWUS) Invites 

proposal in specific formatfulfilling the requirements as defined in thesedocuments. 

III. In order to prepare a responsive proposal, you must carefully review, and understand 

thecontents of this document.  

1. This letterand the included Proposal Instruction Sheet(PIS) 

2. Introduction&Scope of Work 

3. General Conditions of contract 

4. Proposal Format  

5. Selection of Proposal  

6. Annexures 

 
MS MaryBeth Sanate,  
Secretary –  
Rural Women Upliftment Society (RWUS)  
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1. PROPOSAL INSTRUCTION SHEET (PIS) 
 

Submission 
Deadline  

DateandTime:15 September2022;05.00pm; City and Country: Churachandpur, 
India 

Tender details Tender type – Open tender, publicly circulated through website, digitaland 
media. A non-refundable fee of INR 3000 is applicable. The fee is to be paid 
through cheque in favour of Rural Women Upliftment Society 

For Wire transfer - Bank Name: SBI BANK 

Saving Account Number: 11343708636 

Account Name:Rural Women Upliftment Society 

IFSC Code-: SBIN0006482Branch-Churachandpur branch 

Earnest Money 
Deposit 

5% of the proposed cost of the contract as refundable EMD in favour of Rural 
Women Upliftment Society. Failed bidders shall be refunded within 20 days. 
Successful bidder shall submit the Performance Guarantee by Bank, as 
detailed.  

Manner of 
Submission 

Personal Delivery: In a sealed envelope containing two individual packs of 
Technical & Financial proposal, sealed separately. 

Courier Mail/ Registered Mail: In a sealed envelope containing two individual 
packs of Technical & Financial proposal, sealed separately. 

Electronic submission of Proposal: Password protected files of Financial & 
Technical proposals submitted as attachments with the cover email. Password 
must only be provided to Head, Procurement, at the time of tender opening 
on designated date, by the representative present physically or virtually.  

Address for submission:  Indigenous Farmer Organic Spice cluster, Rural 
Women Upliftment Society(RWUS), Behind Gospel Centenary Building, 

Sielmat Box-3, P.O. Churachandpur Manipur-795128 

Email: mail@rwus.org 

Timeline Three months from the date of LOI 

Contact address 
for requesting 
clarifications 

Requests for clarification shall be submitted 7 days before the deadline for 
submission of the proposal.Requests for clarification should be addressed to 
the e-mail address: mail@rwus.orgProposers must not communicate with any 
other personnel Rural Women Upliftment Society (RWUS), regarding this PIC. 

 

 

 

mailto:mail@rwus.org
mailto:mail@rwus.org
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1.1 PRE-QUALIFICATIONCRITERIA: 
 

TheintendingBiddershouldfulfillthefollowingminimumpre-qualifyingcriteria 

 

 Turnover:AverageFinancialTurnoverduring the last three years should beatleast 
Rs.150lakhs. 

 

 Similar works mean: Establish prior experience of general construction of all types 
including industrial, commercial and residential civil 
work.LOI/WOand/orrelevantCompletioncertificateoranyotherdocumentstosubstantiatethework
. 

 

 Profitability: The applicant should be a profit (net) making firm and shouldnot have 
incurred any loss in the last 2 (two) financial years or any three 
outoflastfiveyearsending31stMarch,2021dulycertifiedbyCharteredAccountant. 

 

 GST & Sale Tax Registration:BiddermusthavevalidGST, ITR and other mandatory 
government registration.CopyofPAN,PF,VATandServiceTaxRegistrationcertificate,tobesubmitted. 

 

 Liquidity capacity of the bidder: The bidder must be able to demonstrate enough cash 
flows for implementing the project in time, through a self-declaration establishing enough 
cash flows.  

 

 Team Experience:TheAgencymusthaveatleastonequalifiedandexperiencedgraduate,Civil 
engineer with three years’ experience and at least 5 experiencedSupervisorsto lookafter 
the work. 

 

 Rural Women Upliftment Society (RWUS), 
mayappointThirdPartyInspectionforqualityofmaterial,checkingofbillsconstructionquality. 

 

 Rural Women Upliftment Society (RWUS), 
reservetherighttorejectanyorallapplicationswithoutassigning any reasonthereof. 



 

 

1.2 SUBMISSION CHECKLIST 

 

For submissions by courier/ mail: 

 

Outer envelope containing the following forms: 

 Cover Letter  

 TechnicalProposalincluding all the support documents (plans, illustrations 
etc), all the relevant proof of pre-qualification/eligibility 

 

 Financial Proposal duly signed and password protected  

 Signed and Stamped Tender document (all pages)  

 

For email submissions: 

Technical Proposal PDF sent to the technical e-mail address specified in the Invitation Letter 
includes: 

 Cover letter   

 Financial Proposal duly signed and password protected  

 Password protected TechnicalProposals including all the support documents 
(plans, illustrations etc), all the relevant proof of pre-qualification/eligibility 

 

 Scanned - signed and Stamped Tender document (all pages)  

  
Please check-off to confirm the below: 

THE GENERAL CONDITIONS OF THE CONTRACT HAVE BEEN READ, 
UNDERSTOOD, DULY REVIEWED BY A LEGAL ENTITY FOR MY ORGANIZATION’S 
ABILITY TO COMPLY AND ACCEPT ALL TERMS. 

 

 

 

 

Signed and Stamped by the Bidder 



 

 

2. INTRODUCTION 

 

A. About the project 

 

Rural Women Upliftment Society (RWUS), is promoting the development of Indigenous Farmer       
Organic Spice clusterin the south western district of Manipur, with the support of IMEDF, New 
Delhi, and Desert Resource Centre. The grant for the entire intervention is coming from Ministry 
of MSME under its SFURTI scheme. The objective of this three-year program is to: 
 

A. Supplementing the incomes earned by 500+ farmers through organized production of 

high value organic spices from Ginger and Turmeric. 

 

B. Setting up of a state of craft facility for the processing, value addition and premium 

marketing of organic spice products to create jobs and boost local economic 

development. 

 

C. Develop necessary institutional and governance support systems for facilitating the 

organized, holistic and sustainable development of the cluster.  

 

Through this proposal, Rural Women Upliftment Society (RWUS), seeks an experienced 

technical consultant/consulting firm to provide consulting services of range - collectively 

represented as Technical framework for Indigenous Farmer Organic Spice cluster. 

Details of the same as mentioned in the sections further. 

 

 

B. About Rural Women Upliftment Society (RWUS): 

 

 

In the last 32 years, Rural Women Upliftment Society (RWUS) has worked in the 

Churachandpur district on a wide range of socio-economic development themes driven 

by partnerships. These partnerships are with communities, changemakers, facilitating 

agencies, governments and other stakeholders. Rural Women Upliftment Society 

(RWUS) works on Food Security, Livelihood, Women empowerment, Environment and 

Climate Change, skill development and sustainable energy.  

  



 

 

C. Scope of Work 
 

Project Details  

 

Construction of a Common Facility Centre building at the RWUS campus in Sielmat, 

Churachandpur.  The proposed Common Facility Centre (CFC) shall include 

administrative unit, machinery unit , washing unit, finished product storage unit, 

warehousing facility along with a training Centre. Plot area – 19382 sqft with a total built 

area of 5793.65 sq. ft and ground coverage 30%. To be constructed area is 4810.95 sqft 

is envisioned shall include (not exhaustively) the following: 

 

1. Multipurpose administrative block for office, quality control and production teams.  

A working space for 18workers and process managers.  

2. A Washing and cutting block,processing block, packaging area, finished product 

storage 

3. Storage area for different storage functions of the CFC  

4. Utilities space 

 

Package of Services required: 

 

Rural Women Upliftment Society (RWUS)is looking for a "turnkey" approach, where the 

general contractor firm shall implement the entire project from start till the completion. 

 

Site Location 

 

RWUS Campus 

Sielmat Village, Churachandpur District, Manipur-795128 

 

  



 

 

3. GENERALCONDITIONSOFCONTRACT 

 

3.1 GENERAL 

 

The Contract means the documents forming the tender and acceptance thereofand the 
agreement executed between the competent person on behalf of Rural Women Upliftment 

Society (RWUS) and the contractor, together with the documents referred to therein 
includingthese conditions, the specifications, designs, drawings and instructions 
issuedfrom time to time by theArchitect-in-Charge and all these documents 
takentogether, shall be deemed to form one contract and shall be complementary 
tooneanother. 
 
Rural Women Upliftment Society(RWUS),hereinaftercalled‘RWUS’proposes to get the 
works executed as mentioned in the Contract.  
 
The work will be executed as per drawings “GOOD FOR CONSTRUCTION”, annexed 
inthetenderdocuments. 
 
In the contract, the following expressions shall, unless the context 
otherwiserequires,havethemeaning,hereby respectivelyassigned tothem. 
 

3.2 DEFINITIONS 
 
ARCHITECT-IN-CHARGE means the PROJECT MANAGER of Rural Women Upliftment 
Society (RWUS) who shallsuperviseand be in-charge ofthework fromtimeto time. 
 
WORKSORWORK:Theexpressionworksorworkshallunlesstherebesomething either in the 
subject or context repugnant to such construction, 
beconstruedandtakentomeantheworksbyorbyvirtueofthecontractcontractedtobeexecut
edwhethertemporaryorpermanent,andwhetheroriginal,altered, substituted 
oradditional. 
 
CONTRACTOR means the individual, firm or company, whether incorporated ornot, 
undertaking the works and shall include the legal representative of suchindividual or the 
persons composing such firm or company, or the successors ofsuch firm or company 
and the permitted assignees of such individual, firm orcompany. 
 
DRAWINGSmeanthedrawingsreferredtointheBillofQuantities,specifications and any 
modifications of such drawings or such other drawings asmay from time to time be 
furnished or approved by NPCC in consultationwiththeClient. 



 

 
SITEmeansthelandsandotherplaceson,under,inorthroughwhichtheworksaretobeexecutedorcarriedoutanda
nyotherlandsorplacesprovidedbyNPCCor usedfor thepurposeof theagreement. 
 
APPROVALmeansapprovedinwritingincludingsubsequentwrittenconfirmation of previous verbal approval. 
 
WRITING means any manuscript typed written or printed statement under oroversignature and/orsealas 
thecase may be. 
 
MONTH means English Calendar month ‘Day’ means a Calendar day of 24 Hrseach. 
 
CONTRACT VALUE means the sum for which the tender is accepted as per theletterof intent. 
 
LANGUAGE: All documents and correspondence in respect of this contract shallbe inEnglishLanguage. 
 
BILL OF QUANTITIES or SCHEDULE OF QUANTITIES means the priced andcompletedBill 
ofQuantitiesorScheduleofQuantitiesforming partofthetender. 
 
TENDER means the Contractor’s priced offer to NPCC for the execution andcompletion of the work and the 
remedying of any defects therein in accordancewith the provisions of the Contract, as accepted by the 
Letter of Intent or 
Awardletter.ThewordTENDERissynonymouswithBidandthewordTENDERDOCUMENTSwith “Bidding 
Documents”or “offer documents”. 
 

The headings in the clauses/ conditions of tender documents is for convenienceonlyandshallnotbe 
usedforinterpretationof theclause/condition. 

 

Wordsimpartingthesingularmeaningonlyalsoincludethepluralsandviceversawherethecontextrequires.Words
impartingpersonsorpartiesshallincludefirms,companiesandotherorganizationshavinglegalcapacities. 

 
3.3 SITEVISITANDCOLLECTINGLOCALINFORMATION 

 

Before tendering, the tenderer is advised to visit the site, its surroundings toassess and satisfy themselves 

about the local conditions such as the working andother constraints at site, approach to the site, availability 

of water & powersupply, application of taxes, cess duties and levies as applicable, nature 

ofground,soilandsub-soilcondition,undergroundwatertablelevel,accommodations they may require etc., river 

regime, river water levels, otherdetails of river, streams & any other relevant information required by them 

toexecutecomplete scope ofwork. 

 

Thetenderermayobtainallnecessaryinformationastorisks,weatherconditions, contingencies & other 

circumstances (insurgencies etc.), which 

mayinfluenceoraffecttheirtenderprices.Tenderershallbedeemedtohaveconsideredsite conditions whetherhe 

has inspected it or not and to have satisfied himself in all respect beforequoting hisrate and no claim or extra 

charges whatsoever in this regard shall beentertained/ payable by the RWUS at alaterdate. 
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3.4 HANDINGOVER&CLEARINGOFSITE 
 
The efforts will be made by RWUS to handover the site to the Contractor 

freeofencumbrances.However,incaseofanydelayinhandingoverofthesitetothe Contractor, the RWUSshall only 

consider suitable extension of time for theexecution of the work. It should be clearly understood that 

RWUSshall notconsideranyrevisionincontractpriceoranyothercompensationwhatsoeverviz.towardsidleness 

ofContractor’s labour,equipment etc. 

The Contractor shall be responsible for removal of all over-ground and under-

groundstructures(permanent,semi-permanentandtemporary)and constructions from the site. The cost 

to be incurred in this regard shall 

bedeemedtobeincludedinthequotedrateofBillofQuantitiesitemsandcontractor shall not be entitled for any 

extra payment whatsoever, in this regard.The contractor, if required, shall demolish old structures on the 

proposed site,properly. 

The useful material obtained from demolition of structures & services shall be theproperty 

ofRWUSandthesematerialsshallbestackedinworkmanshiplikeattheplace specifiedbytheArchitect-in-charge. 

 
3.5 SCOPEOFWORK 

 
The scope of work covered in this tender shall be as per the Bill of 

Quantities,specifications,drawings,instructions,ordersissuedtothecontractorfromtimeto time during the 

work. The drawings for this work, which may be referred fortendering, provide general idea only about the 

work to be performed under thescope of this contract. These may not be the final drawings and may not 

indicatethe full range of the work under the scope of this contract.  

 

Drawings released as“GOOD FOR CONSTRUCTION” from time to time by the Architect-in-charge ofUrmul 

andaccordingbeexecutedaccordingtoanyadditions/modifications/ alterations/ deletions made from time to 

time, as required by any other drawingsthatwouldbe issuedto thecontractor progressivelyduring 

executionofwork. 

It shall be the responsibility of the contractor to incorporate the changes thatmay be in this scope of work, 

envisaged at the time of tendering and as actuallyrequiredto be executed. 

The quantities of various items as entered in the “BILL OF QUANTITIES” 

areindicativeonlyandmayvarydependingupontheactualrequirement.Thecontractorshallbeboundtocarryouta

ndcompletethestipulatedworkirrespectiveofthevariationinindividualitemsspecifiedinthebillofquantities. 

 

3.6VALIDITYOFTENDER 

 

Thetenderfortheworksshallremainopenforacceptanceforaperiod if Seven days (7 days) from the date of 

opening of Price Bid of tenders. The earnestmoney will be forfeited without prejudice to any right or 

remedy, in case thecontractor withdraws his tender during the validity period or in case he changeshis offer 

to his benefits, which are not acceptable to Urmul. The validity periodmaybe extended onmutual consent. 
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3.7ACCEPTANCEOFTENDER 

RWUS reserves to itself the authority to reject any or all the tenders received without assigning any reason. 

Theacceptanceofatendershallbeeffectivew.e.f. the date on which the Letter of Intent of acceptance of 

thetender is put in the communication by the RWUS. RWUS also reserves the right toSplit the work among 

two or more parties at lowest negotiated rate withoutassigning any reason thereof. The contractor is bound 

to accept the portion ofworkas offered byRWUS after splitupat thequoted/negotiated rates. 

 

 
3.8 EARNESTMONEYDEPOSIT 

Earnest Money Deposit of amount equivalent to 5% of the proposed contract value, required to be 

submitted along with the tender shall be in the form ofonline wire transfer,Demand Draft, Cheque at place 

as mentioned in “NIT/ Instructions to Tenderer” in favour ofRural Women Upliftment Society 

(RWUS)fromanyNationalizedBankofIndia.TheEMDshallbeval id  for 150 days (One hundred fifty Days) from 

last day ofsubmissionof Tender 

EMD shall accompany the offer and placed in the sealed envelope cover of theoffer as detailed in the 

Instruction to tenderer. Any tender not accompanied withthe requisite Earnest Money Deposit along with 

Letter of Acceptance shall berejected and such tenderer(s) will not be allowed to attend the opening of 

bids.Conditionaltenders will besummarily rejected. 

The EMD of all unsuccessful tenderers will be returned within twenty-five (25) days ofthe Award of the 

Contract to successful bidder. EMD of successful tenderer shallberefunded aftersubmission 

ofPerformanceGuarantee byhim.No interest shall be payable by RWUSon the said amount covered 

underEMD/Othersecurity documents. 

Oncethetendererhasgivenanunconditionalacceptancetothetenderconditionsinitsentirety,heisnotpermittedto

putanyremark(s)/conditions(s)(except unconditional rebate on price, if any) in/ along-withthe tender. 

 

3.9 Performance Guarantee 

 

The successful bidder shall within Fifteen (15) days of the acceptance of the LOI, execute a Performance 

Bank Guarantee as per contract, from a scheduled commercial Bank, for an amount equivalent to the 5% of 

the accepted contract value, which shall be kept valid for the entire period of work and shall be refunded to 

the contractor, two months after the successful completion and issuance of completion certificate. The 

EMD of the successful bidder shall be retained by RWUS until the Performance Bank Guarantee is 

submitted. The Performance Bank Guarantee of the successful Bidder will be invoked and forfeited if he 

fails to comply with any of the conditions of the contract.  

The contractor shall from time to time, at the request of RWUS shall suitably extend the validity of the 

performance guarantee as may from time to time be required by RWUS.  

  

The Contractor may also choose to get the Performance Guarantee deducted from each milestone linked 

payment made in favour of the Contractor by Rural Women Upliftment Society (RWUS). In this case the 

same percentage of 5% amount shall be deducted and be paid two months from the date of completion 
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certificate and the final handover. A formal request in writing, shall be made by Contractor for the same 

post receiving the LoI from RWUS. 

3.10 Machinery and site management 

Allexpensestowardsmobilisationatsiteandde-mobilizationincludingbringingin  

equipment,workforce,materials,dismantlingtheequipment’s,clearingthe site etc. shallbe deemed to be 

included in prices quoted and no separatepaymenton account of suchexpensesshallbe entertained. 

ItshallbetheresponsibilityoftheContractortoprovide,operateand maintain all the necessary construction 

equipment, scaffoldings and safety, gadget, liftingtackles, tools and appliances to perform the work in a 

workman like and efficientmannerandcompletealljobsasperthespecificationsandwithinthescheduletime of 

completion of work.Further, contractor shall also be responsible 

forobtainingtemporaryelectricandwaterconnectionforallpurposes.Thecontractor shall also make standby 

arrangement for water & electricity to ensureun-interruptedsupply. 

3.11 Material Management  
Theprocurementandsupplyinsequenceandattheappropriatetimeofall materials and consumable shall be 

entirely the contractor’s responsibilities and their rates 

forexecutionofworkshallbeinclusiveofsupplyofalltheseitems. 

Asextendedperiodforcompletionoftheworks.Noescalation/pricevariationclause shall be applicable on 
thiscontract 
3.12 INCOMETAXDEDUCTION 
Income tax deductions shall be made from all payments made to the contractorincluding advances against 

work done, as per the rules and regulations in force,inaccordance withtheIncomeTax Actprevailing fromtime 

totime. 

 

3.13 RATESTOBEFIRM 

Theitemratesquotedbythetenderershallbefirmandfixedforthe entire period of completion and till handing 

over of the work. No revision to Percentagerates or any escalation shall be allowed on account of any 

increase in prices ofmaterials, labour, POL and Overheads etc or any other statutory increase duringtheentire 

contractperiod orextendedcontract period. 

The rates and prices given in the bill of quantities are for completed and finisheditems of works and 

complete in all respects. It will be deemed to include 

allconstructionalplant,labour,supervision,materials,transport,alltemporaryworks, erection, maintenance, 

contractor’s profit and establishment/ overheads,together with preparation of designs & drawings pertaining 

to casting yard, shopdrawing, fabrication drawing (if required), staging form work, stacking yard, etc.all 

general risk, taxes, royalty ,duties, cess, octroi and other levies, 

insuranceliabilitiesandobligationssetoutorimpliedinthetenderdocumentsandcontract. 

 

Unless otherwise specified in the Bill of Quantities (BOQ), the contractor has tomake hisown arrangement for 

dewatering/ bailing out of water, effluentincluding 

strutting,shoringetcateverystageofworkwhereverrequiredincluding working under foul  

conditionasperdirectionofEngineer-in-Charge at his own cost and the contractor shall     

notbeentitledforanyextrapayment, whatsoever, in this regard. 
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3.14 ESCALATION/PRICEVARIATION 
No claim on account of any price variation / Escalation on whatsoever groundshall be entertained at any 

stage of works. All item rates as per Bill of Quantities(BOQ) quoted by Contractor shall be firm and fixed for 

entire contract period aswell 

 
3.15 OBSERVANCEOF LABOUR LAWS 
The contractor shall be fully responsible for observance of all labour laws applicable including local law and 

other laws applicable in this matter and shall indemnify and keep indemnified RWUS (including its sister 

concerns, and other stakeholders) Technical Agency, Architect, Nodal Agency), against effects or non-

observance of any such laws. The contractor shall be liable to make payments to all its employees, workers 

and sun-contractors and make compliance with labour laws.  

IfRWUS(including its sister concerns) orany other stakeholder involved with the project (Technical Agency, 

Architect, Nodal Agency)isheld liable to pay contributions under legislation of Govt or Court decision in 

respect of theemployee of the contractor, then the contractor would be liable to reimburse the amount of 

such payments, and/or same shall be deducted from the payments, security deposits, 

3.16 Preventing Child Labour  

Thecontractor shallalsoabidebytheprovision of the child 

labour(ProhibitionandRegulation)Act.1986andamended from time to time. Any failure to  fulfill  this  

requirement    shallattract the penal provisions of this contract arising out theresultantfornon-executionof 

the workbefore thecommencement ofwork. 

Nolabourbelowtheageof18yearsshallbeemployedonthework. 

3.17 TECHNICALSTAFFFORWORK 
 
The contractor shall employ at his cost the adequate number of technical staffduring the execution of this 

work depending upon the requirement of workThecontractorshall 

notbeentitledforanyextrapaymentinthisregard.Thetechnicalstaffshould 

beavailableatsite,wheneverrequiredbyRWUStotakeinstructions. 

The work under this contract shall be carried out as per BOQ cum rate schedule.In case the description 

/specification as per BOQ are found to be incomplete. PWD specifications shall be followed.Quantities 

mentioned in the rate scheduleare approx. only and liable for variation due to change of scope of 

work/variationin schedule of quantities, changes in design etc.   The tenderers shall undertaketo execute 

actual quantities as per advise of architect-in-charge and accordingly the final contract price shall be worked 

out on the basis ofquantities actually executed at site in payments will also be regulated for thesame.The 

quantities indicated against each item may vary to any extent and nocompensation will be payable in 

variation of individual quantity to the extentsanctionis available. 

3.18 ALTERATIONIN SPECIFICATION,DESIGN &DRAWING 
The Architect-in-Charge shall have power to make any alterations in, 

omissionsfrom,additionstoorsubstitutionsfor,theoriginalspecifications,drawings,designs andinstructions that 

may appear to him to be necessary during theprogress of the 

work,andthecontractorshallcarryouttheworkinaccordancewithanyinstructionswhichmaybegiventohiminwriti
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ngsigned bytheArchitect -in-Chargeandsuchalterations,omissions,additions,orsubstitutions shall not 

invalidate the contract and any altered,additionalorsubstituted work which the contractormay be directed to 

do inthe mannerabove specified as part of the work shall be carried out by the contractor on 

thesameconditions in all respects on which he agreed to do the main work. 

Thetimeforthecompletionoftheworkshallbeextendedintheproportionthatthe 

altered,additionalorsubstitutedworkbearstotheoriginalcontractwork,andt the certificate of the Architect-in-

Chargeshallbeconclusiveastosuchproportion. Over and above this, a further period to the extent of 25 

percent ofsuch extension shall be allowed to the contractor. The rates for such additional,altered or 

substituted work under this clause shall be worked out in accordancewiththefollowing provisionsin 

theirrespective order: 

Theratesfortheadditional,alteredorsubstitutedworkarespecifiedinthe contract for the work, the contractor is 

bound to carry out the additional, 

alteredorsubstitutedworkatthesameratesasarespecifiedinthecontractforthework. 

If the rates for the additional, altered or substituted work are not specificallyprovided in the contract for the 

work, the rates will be derived from the rates fora nearest similar item of work as are specified in the 

contract for the work. Incase of composite tenders where two or more schedule of quantities/ bill 

ofquantities form part of the contract, the rates shall be derived from the nearestsimilar item in the schedule 

of quantities / bill of quantities of the particular partof work in which the deviation is involved failing that 

from the lowest of thenearest similar item in other schedule of quantity. The opinion of the Architect-in-

Charge as to whether or not the rate can be reasonably so derived from theitemin thiscontractwill be 

finaland binding onthe contractor. 

If the altered, additional or substituted work includes any work for which norate is specified in the contract 

for the work and which cannot be derived in themanner specified in sub para (i) and (ii) from the similar class 

of work in thecontract then such work shall be carried out at the rates entered in the Scheduleofrates(PDW- 

Manipur circle)plusthepercentageaboveorbelowtothequotedrates. 

Iftheratesforthealtered,additionalorsubstitutedworkcannotbedetermined in the manner specified in sub-

clauses (i) to (iii) above, then thecontractor shall, within 7 days of the date of receipt of order to carry out 

thework,informtheArchitect-in-Chargeoftheratewhichitishisintentiontocharge for such class of work, 

supported by analysis of the rate or rates claimed,and the Architect-in-Charge shall determine the rate or 

rates on the basis ofprevailing market rates of the material, Labour, T&P etc. plus 10% (Ten percent)to cover 

the contractors supervision, overheads and profit and pay the 

contractoraccordingly.TheopinionoftheArchitect-in-Chargeastothecurrentmarketrates of materials and 

quantum of labour involved per unit of measurements willbefinaland binding onthe contractor. 

However, the Architect-in-Charge, by notice in writing, will be at liberty to cancelhis order to carry out such 

class of work and arrange to carry it out in 

suchmannerashemayconsideradvisable.Butundernocircumstances,thecontractor shall suspend the work on 

the plea of non-settlement of rates of itemsfallingunder the clause. 

3.19 JURISDICTION 
TheIndianLawsshallgovernthiscontractforthetimebeinginforce. 

TheagreementshallbeexecutedatChurachandpuronnon-judicialstamppaperpurchased in Churachandpur and 



 

 

 

15 

the Courts at Churachandpur alone will have jurisdiction todealwith mattersarising there from,to 

theexclusion of allothercourts. 

 

3.20 CONTRACTAGREEMENT 
 
The Contractor shall enter into a Contract Agreement with the RWUS within 7days from the date of receipt 

of Letter of Intent or within such extended time, 

asmaybegrantedbytheRWUS.Thecostofstamppapers,stampduty,registration, if applicable on the contract, 

shall be borne by the Contractor. Incase, the contractor does not sign the agreement as above or start the 

workwithin 7 days of the receipt of letter of intent, his earnest money is liable to beforfeitedand letterof 

intent consequently will stand withdrawn. 

 
3.21 Payments asper GCC conditions 
 

1. The rate quoted by the contractor shall be including all the applicable taxes. The taxes should be mentioned 

separately in the quotation as per the applicable rates.  

2. This will be a Performance-based-payment contract. Tranches of the payment shall be divided linked with 

various milestones mutually developed by the contracting agency and the contractor selected (having received 

the LoI). 

3. There shall be no advance issued whatsoever. 

4. Proper bills duly approved by the Project Manager, shall be submitted to RWUS Trust office for processing. 

3.22 Query Addressal 
 
Each bidder shall carefully examine Bidding Documents and all Addenda or other revisions and thoroughly 

familiarize himself with the detailed requirements prior to submitting a proposal. Should a bidder find 

discrepancies or ambiguities in, or omission from Bidding Documents, or should he be in doubt as to their 

meaning, he shall, at once, and in any event not later than seven (7) days prior to bid date, notify the 

procurement team at RWUS, who will send written addenda to all bidders. All addenda sent to bidders will 

become a part of the Contract Documents. All questions during the bid period shall be directed in writing to 

MS. Marybeth Sanate, Secretary – Secretary, mail@rwus.org 

4. Proposal format: 

There will be two part to the proposal. A technical and a financial proposal must be 

submitted separately.  Both should be submitted separately duly signed off by bidder. 

Part a: Technical Proposal 

1. Provide the followinginformation: 

 Legal Name ofFirm/Consultant including complete address 

 Two contactpersons including mobile number, emails and  

 Tax registration (PAN, GST) 

mailto:mail@rwus.org
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 Team members and leader profile 

 Details of the previous three years of revenue 

2. ProvideaGeneralStatementofQualificationsthatrespondstotheprojectbackgroundinformation 

givenabove. 

3. For your last three projects, provide thefollowing: 

 Name ofproject 

 Clientcontact 

 Total project budget 

 Project completion certificate 

4. Self-declaration establishing liquidity of the firm 

Part b: Financial Proposal 
Please provide the line-item wise costs estimates for the detailed items as annexed in annexure I. 

Refer to the annexure II – plans and drawings. 

5.Selection of Proposal: 

Rural Women Upliftment Societyreserves the right to reject any and/or all Proposals when such rejection 

is in the interest of the project and the organizationto reject Proposal of Bidder who has not met the 

prerequisites of the bid proposal, who has previously failed to perform properly or complete on time 

contracts of a similar nature; and to reject proposal of Bidder who is, in the opinion of the selection 

committee, in a position to perform the contract. Rural Women Upliftment Societyalso reserves the right 

to waive any information and technicalities in bidding.  

Contract will be awarded on the basis of three factors which are described below. Each factor will be rated 

and the contract will be awarded (unless all bids are rejected), under normal circumstances, to the bidder 

receiving the highest number of points. Points will be awarded for Bid Proposals exceeding the minimum 

standards as described in Bidder's Pre-Qualifications. Rural Women Upliftment Societyselection 

committee reserves the right, however, to award contract to its best interest. 

Price = 60 Points. The highest number of points in this category will be given to the lowest responsible bid 

price. 

Capacity = 20 Points. Points will be awarded on the basis of prior experience in performing similar work 

produced in each of the previous three years; technical and financial resources involved; record of the 

past job performance. 

Prior Experience = 20 points for the prior experience delivering similar assignments. 

5. Annexures 

Annexure 1 – BOQ 
Annexure 2 – DP 
Annexure 3 – Grid Plan 
Annexure 4 – Roof Plan 
Annexure 5 – Site Plan 

 


